STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION Tol-004]
STIPULATED AGREEMENT NO. 887

This agreement made and entered into, by and between the State of lllinois acting by and
through the lllinois Commerce Commission, hereinafter referred to as “COMMISSION”,
the Norfolk Southern Railway Company, hereinafter referred to as “COMPANY”, Sidney
Township of Champaign County, hereinafter referred to as “TOWNSHIP”, and the State
of lllinois, Department of Transportation, hereinafter referred to as the “DEPARTMENT”.

WITNESSETH:

WHEREAS, it has come to the attention of the COMMISSION through staff investigation
that inquiry should be made into the matter of improving public safety at the crossing of
the COMPANY 's track with a public highway known as Township Road (“TR") 274
located Near Sidney in Sidney Township, Champaign County, lllinois, designated as
crossing AAR/DOT 479 905B, milepost326.22WA; and

WHEREAS, proper investigation has been made of the circumstances surrounding the
aforesaid crossing by a member of the Commission’s Rail Safety Section staff; and

WHEREAS, the physical aspects, including geomeirics of the intersection, train
movements, vehicular traffic volume, and sight, distances and all- other pertinent data
relating to the crossing have been obtained and shown on Exhibit A, attached to the
Agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed
improvements upon a determination of COMMISSION by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the COMMISSION enter an
Order according to the provisions of Section 18¢-7401 of the lllinois Commercial
Transportation Law requiring that certain improvements as hereinafter stated be made
and that the cost for the proposed improvements be divided among the parties according
to law and that in the interest of the statewide traveling public the Grade Crossing
Protection Fund of the Motor Fuel Tax Law be required to bear a substantial portion of the
cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this Agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and orders and
procedures in general.
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Section 2 The parties are of the opinion that the proper improvements in the interest
of public safety at the aforesaid crossing should be:

a) the installation of automatic flashing light signals and gates controlled by
constant warning time circuitry.

b) the widening of the roadway from the existing 11 feet to 16 feet with 2 foot
shoulders on each side of the roadway, including the reconstruction of the
south highway approach to meet Commission regulations. (Note: the
proposal for the north highway approach is referred to in the Special
Provisions Section, page 3, of this Stipulated Agreement.)

Section 3 The COMPANY and TOWNSHIP have prepared preliminary estimates of
cost to accomplish the proposed improvements which they may be required to perform.

Said estimates are attached as Exhibits B and C. The COMPANY and TOWNSHIP shall
upon Order, according to the requirements contained therein, prepare detailed drawings,
detailed circuit plans, estimates of cost and any required specifications for the proposed
improvements for the approval of the COMMISSION and DEPARTMENT.

Section 4 The COMPANY and TOWNSHIP shall upon Order, according to the
requirements contained therein, proceed toward the completion of the proposed
improvements, accomplishing the work with their own forces or appropriate contracted
services and agree that an appropriate time for the submission of plans should be one
hundred twenty (120) days and for the completion of the proposed improvements should
be twelve (12) months, from the date of COMMISSION Order subsequent to this
Agreement.

Section 5 The parties hereto agree that an equitable division of cost for the proposed
improvements should be:

a) the cost for the improvements listed in Section 2(a), estimated to be
$119,800, shall be allocated 95% of the actual cost, in an amount not to
exceed $113,810, to the Grade Crossing Protection Fund with all remaining
costs, as well as the cost of future maintenance and operation of the
warning devices, being borne by the COMPANY. (See Exhibit B)

b) the cost for the highway approach improvements, estimated to be $9,730,
and all cost of future maintenance of the highway approaches, should be
borne 100% by the Township. (See Exhibit C)



Section 6 The TOWNSHIP is financially able and willing to bear an equitable portion
of the cost for the proposed improvements as may be assigned by the Order and
indicates this intent by Resolution attached as Exhibit D.

Section 7 Special Provisions: All bills for expenditures authorized to be
reimbursed from the Grade Crossing Protection Fund shall be submitted to Mr. Hank
Cronister, Bureau of Local Roads and Streets, Main Office of the lllinois Department of
Transportation at 2300 South Dirksen Parkway, Springfield, IL 62764. The
DEPARTMENT shall submit a copy of all bills received to the Director of Processing and
Information, Transportation Division of the COMMISSION. The final bill for expenditures
from the COMPANY shall be clearly marked “Final Bill”. All bills shall be submitted to the
COMMISSION no later than twenty four (24) months from the date of COMMISSION
Order subsequent to this agreement. Authorization for reimbursement from the Grade
Crossing Protection Fund shall expire twelve (12) months after the completion date
specified in the Order. The DEPARTMENT shall, at the end of the 24" month from the
COMMISSION’s Order date, de-obligate all residual funds accountable toward the
warning device installation costs for this project.

The COMPANY and TOWNSHIP shall at six (6) month intervals from the date of the
Order subsequent to this Agreement until the project has been completed, submit
written reports to the Director of Processing and Information, of the Commission’s
Transportation Division, stating the progress each has made toward completion of the
work herein required. Each progress report shall include the Commission Order
number, the Order date, the project completion date as noted in the Order, crossing
information (inventory number and railroad milepost), type of improvement, and project
manager information (the name, title, mailing address, phone number and facsimile
number of the COMPANY’s and TOWNSHIP’s employee responsible for management of
their portion of the project).

The COMPANY and TOWNSHIP shall at six (6) month intervals from the date of the
Order subsequent to this Agreement until the project has been completed, submit written
reports to the Director of Processing and Information, Transportation Division of the
Commission, stating the status of expenditures and/or percentage of completion of the
aforementioned work; if either the COMPANY’s or TOWNSHIP’s portion of the project is
behind schedule, the report must include a brief explanation of the reason(s) for the
delay.

The grade of the north highway approach to the TR 274 crossing does not currently
conform to COMMISSION requirements. Due to the close proximity of the intersection of
TR 274/Sidney-Homer Road to the crossing, it is not feasibly possible to make any
improvement to the north highway approach grade. The TOWNSHIP should be granted
a variance from the grade requirements of 92 Ill. Adm. Code 1535.204, and be allowed to
maintain the north highway approach to the current grade as shown on Exhibit C, pages 1
and 2.



i\t'e---‘o'

Section 7 This Agreement shall be binding upon the parties hereto, their successors
or assigns. Upon execution of this Agreement by all parties, the COMMISSION shall
enter an appropriate order, within 60 days accepting or rejecting such stipulation
according to the provisions contained herein.

In Withess Whereof, the parties have caused this Agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the COMMISSION this Zagﬂl’ day of _‘L._‘Q_)Dr\_g%jd, 2001,

Michael E. Stead
Rail Safety Program Administrator

Aftest:

bert S. Berry
Rail Safety Spedtalis



lllinois Commerce Commission Stipulated Agreement No. 887 concerning
improvements at the crossing of the track of the Norfolk Southern Railway
Company with TR 274 near Sidney in Sidney Township, Champaign County,
llinois, designated as crossing AAR/DOT 479 905B milepost 326.22WA.

Executed by the Township of Sidney this é’faz: y o f ﬂﬂifcz//\w ,2001.

THE TOWNSHIP OF SIDNEY

Aftest:

/‘% A%/[ Z | ,«.ML/ Zr&m/{w %ﬂ/é




lllinois Commerce Commission Stipulated Agreement No. 887 concerning
improvements at the crossing of the track of the Norfolk Southern Railway
Company with TR 274 near Sidney in Sidney Township, Champaign County,
llinois, designated as crossing AAR/DOT 479 905B milepost 326.22WA.

* oy o Mac e
Executed by the Department this 2 0 day of a¥ ¢ , 2001.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

By: Qd,%y CM»Z—M

g(ector of Highways {| ¢



\N o

lllinois Commerce Commission Stipulated Agreement No. 887 concerning
improvements at the crossing of the track of the Norfolk Southern Railway
Company with TR 274 near Sidney in Sidney Township, Champaign County,
lllinois, designated as crossing AAR/DOT 479 905B milepost D-326.22.

Executed by the Company this d L,‘u'day of , 2001.

L

NORFOLK SOUTHERN RAILWAY COMPANY

By:

CGeneral WManager

Attest:




hadl Exhibit A

Page 1
STATE OF ILLINOIS

ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT SURVEY FORM

RR/Line NS Milepost 326.22 Inventory # 479 905B
Village Near Sidney Street TR 274A (2200 E) County Champaign
Jurisdictio Township Urban Rural X Commercial Residential
n

Street Oil & Chip Width 11 Condition Good
Surface

Angle 80° Tracks Tangent N/A Degree of Curve N/A  Superelevation N/A

Depth of Cut

Height of Fill 6’

Crossino Surface

Track Elevation Track Type Width Condition
Centers
Main Timber/Asphalt 24’ Good

Intersecting <100’ 51’ North to CH 15 <200’ N/A
Roads
Traffic Control Devices Present: Stop Sign on TR 274A
ADT 50 Speed 55 (unposted) Statewide Yes
School Buses 4lday Hazardous Materials Farm Other
Rail Traffic: Ft. 38 @ 60 mph Pass. 0 @ mph Switch No
Simultaneous N/A Daylight and Dark: Yes

Movements:

Present
Protection:

Advance Warning Signs

Crossbucks; sign posted on crossbucks, “Increases train traffic”.

south-yes Pavement Marking No
north-no effective

display possible




Exhibit A
Page 2
Visibilitv Study
(1439’ @ 15 Recommended) (704" @ 573 Recommended)
Quad Clearing Obstruction Stopping Obstruction
Visibility Visibility
NE N/A See comment section
NW . N/A See comment section
SE * *k
SW * 500@57% trees and house

* adequate for maximum train speed ** adequate for maximum train and
vehicular speeds

Approach Grades

50
50

25
25

3.60
15.20

%
%

North
South

2.40
3.20

%
%

%
%

Comments: The CH 15/TR 274 intersection is approximately 51’ north of the
crossing on TR 274. Due to the close proximity of the intersection to the crossing, a
stopping visibility study of the northern two crossing quadrants is not possible. However, at
the intersection, a motorist can see a train approaching the crossing.

Train traffic is anticipated to increase 8 trains/day after the Conrail merger.

Again, due to the close proximity of the CH 15/TR 274 intersection to the crossing on
TR 274, it is not possible to improve the grade of the north highway approach to the
crossing. The Township should be granted a variance from the grade requirements of 92
lll. Adm. Code 1535.204 and be allowed to maintain the north highway approach to the
existing grade as shown on Exhibit C, page 1.

Due to the amount of money being expended by the TOWNSHIP toward the
improvement of the south highway approach, and in view of the financial condition of the
TOWNSHIP, the Fund is paying the local, normal 10% share of the warning device
installation cost.

As can be seen from Exhibit C, page 1, the existing crossing surface is of sufficient

width to accommodate the roadway improvement, including the proposed shoulder area.
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27-AUg-99

Detailed Estimate for Grade Crossing Warning Devices

City/State: SIDNEY, IL
Milepost: D-326.22
State Proj. No.:
S&E Proj. No.: 04.0443
Man Days: 84

Road: CR-2200E
DOT/AAR: 4799058
County: CHAMPAIGN
AFE:
File Number: 061-04.465

**Purchases ~ Other”**

Meals and Lodging:

Rental of Equipment:

(2 Trucks, 1 Backhoe w/ Trailer
and 1 Pipe-Pusher for 21 Days)

Construction Supervision Vehicle:

Contingencies:

Purchases - Other Total:

$5,290.00
$11,570.00

$220.00
$530.00
$17,610.00

** Material and Additives***

Material Cost:

Sales and Use Tax;

Material Handling Freight:

Material Total:

$60,610.00

$3,030.00

$5,760.00
$69,400,00

***_abor and Additives**

Labor Cost:

(4 man crew at $648.00 a day for:

21 days)

Payroll Tax & Overheads:

Preliminary Engineering:

Construction Supervision:;

Labor Total:

Estimated on 27-Aug-99

$13,610.00

$11,780.00

$3,560.00

$3,840.00
$32,790.00

Subtotal: $119,800.00

Credit: $0.00

(Salvage/Scrap)

Project Total:

$119,800.00

Estimated by: vectg

Estimate valid for 1 year from date of estimate

Exhibit B, page 1



